STATE OF CALI FORNI A BI D SUMMARY DEPARTMVENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 01/ 09/ 03 I N SAN BERNARDI NO COUNTY AT VARI OUS RR | NVOLVENENT 01/ 14/ 03
CONTRACT NUMBER 08- 483744 LOCATI ONS CONTRACT CODE ' A '
LOCATI ON 08- SBD- 40- R131. 5/ R154. 6 50 CONTRACT | TEMS
STRUCTURE REHABI LI TATI ON FEDERAL Al D AC M 040-2(049) 131
ACl M 040- 2( 049) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13.0%
PROPOSALS | SSUED 13 FUND TOTAL  HA21 6, 320, 000 TOTAL NUMBER OF WORKI NG DAYS 231
NUVBER OF Bl DDERS 3 ENG NEERS EST 5,423,000.00  AMOUNT OVER 469, 796. 00 PERCENT OVER EST 8. 66
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL BIDDER I D BI DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 5, 892, 796. 00 1 YEAGER SKANSKA | NC 909 684- 5360
00140069
P O BOX 87 FAX 909 788-2449
RI VERSI DE CA 92502- 0087
2 6,172, 172. 00 3 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 6, 182, 565. 50 2 PAVE TECH | NC 760 729- 7592

00720394
735 LAGUNA DR FAX 760 729-6158

CARLSBAD CA 92008



08-483744
08- SBD- 40- R
01/ 09/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
01/14/03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

DE BRUI N CONSTRUCTI ON
FRENCH CAMP CA

H GH LI GHT ELECTRI CAL
Rl VERSI DE CA

K R C SAFETY COVPANY
VI SALI A CA

CUR VALLEY FENCE
RI DGECREST CA

PENHALL COVPANY
ANAHEI M CA

SUDHAKAR COVPANY
RI ALTO CA

ASPHALT CONCRETE DI KE

DECK REHABI LI TATE, POLYESTER, TREAT BRI DGE DECK ( PARTI AL)

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

VETAL BEAM GUARD RAI L

REMOVE ASPHALT CONCRETE SURFACE ( PARTI AL)

STRI PI NG



08-483744 Bl D245

08- SBD- 40- R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 09/ 03 01/14/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
C AND W CONSTRUCTI ON SPECI ALI TI ES VETAL BEAM GUARD RAI L
VENTURA CA
DE BRUI N CONSTRUCTI ON POLYESTER AND METHACRYLATE
FRENCH CAMP CA
H GH LI GHT ELECTRI C ELECTRI CAL
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY | TEMS 24 THRU 26 ( PARTI AL)
LI NCOLN CA
APPLY A LI NE | TEM 27 ( PARTI AL)
REDDI NG CA
C AND W CONSTRUCTI ON SPECI ALI TI ES | TEMS 6, 12 AND 35 THRU 37 ( PARTI AL)
VENTURA CA
CREEK MEADOWS | TEMS 42 THRU 49 (PARTIAL)
BELL GARDENS CA
E E R COVPANY | TEMS 14 AND 15 ( PARTI AL)
WALNUT CA

CONTI NUED ON NEXT PAGE



08-483744
08- SBD- 40- R
01/ 09/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

01/14/03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SUDHAKAR COVPANY
RI ALTO CA

I TEMS 4, 7, 8, 38 THRU 41 AND 50



08-483744 Bl D245

08- SBD- 40- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 09/ 03 01/ 14/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 7, 000. 00* 7, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 231 1, 700. 00 392, 700. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 6, 500. 00* 6, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 250, 000. 00* 250, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 10, 000. 00 40, 000. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 710 20. 00 14, 200. 00
7 150710 REMOVE TRAFFI C STRI PE M 2,020 3.00 6, 060. 00
8 150722 REMOVE PAVEMENT MARKER EA 3, 550 .70 2, 485. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 3,790 3.00 11, 370. 00
10 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 20, 519 11. 00 225, 709. 00
11 150859 REMOVE ASPHALT CONCRETE OVERSI DE DRAI N EA 16 325. 00 5, 200. 00
12 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 2, 550 60. 00 153, 000. 00
13 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 650 4.00 6, 600. 00
(45 MM MAXI MUM)
14 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 8, 711 3. 00 26, 133. 00
15 153235 CLEAN BRI DGE DECK MR 15, 651 3.00 46, 953. 00
16 190101 ROADWAY EXCAVATI ON VB 1, 580 8. 00 12, 640. 00
17 190185 SHOULDER BACKI NG STA 81 375. 00 30, 375. 00
18 260201 CLASS 2 AGGREGATE BASE VB 1, 580 38. 00 60, 040. 00
19 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 7 1, 000. 00 7, 000. 00
20 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 15, 800 165. 00 2, 607, 000. 00
21 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 750 95. 00 166, 250. 00
22 030359 ASPHALT CONCRETE ( TYPE C) TONN 200 55. 00 11, 000. 00
23 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 100 32. 00 3, 200. 00
AREA)
24 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 320 9. 00 2, 880. 00
25 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 780 9. 00 16, 020. 00
26 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 630 9. 00 14, 670. 00
27 394050 RUMVBLE STRI P M 8, 100 3. 00 24, 300. 00
28 511118 CLEAN EXPANSI ON JOI NT M 165 23. 00 3, 795. 00
29 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 334 1, 280. 00 427, 520. 00
30 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 8, 711 35. 00 304, 885. 00
31 (S) 519117 JONT SEAL (MR 30 M) M 165 90. 00 14, 850. 00
32 (F) 540102 TREAT BRI DGE DECK M2 15, 651 3. 00 46, 953. 00
33 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 6, 258 22.00 137, 676. 00
( LOW ODOR)
34 820132 OBJECT MARKER ( TYPE L) EA 3 70. 00 210. 00
35 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 340 74. 00 25, 160. 00



08-483744 Bl D245

08- SBD- 40- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 09/ 03 01/ 14/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 12 2, 800. 00 33, 600. 00
37 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 46 1, 900. 00 87, 400. 00
38 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 19, 800 .50 9, 900. 00

( SPRAYABLE)

39 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 9, 700 .30 2,910. 00
40 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2,730 2.00 5, 460. 00
41 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 1, 370 3.00 4,110. 00
42 (S) 860764 SI ZE 53 CONDUI T M 410 30. 00 12, 300. 00
43 (S) 030360 SI ZE 41 CONDUI T TYPE 2 M 130 70. 00 9, 100. 00
44 (S) 030361 PULL ROPE M 1, 890 1.10 2,079. 00
45 (S) 030362 CONDUCTOR ( #10) M 6, 670 2.20 14, 674. 00
46 (S) 869005 CONDUCTOR (NO.~ 8) M 260 1. 60 416. 00
47 (S) 030363 CONDUCTOR (#8 BARE GROUND) M 1,180 1. 60 1, 888. 00
48 (S) 869040 PULL BOX EA 31 415. 00 12, 865. 00
49 (S) 869043 REMOVE PULL BOX EA 32 180. 00 5, 760. 00
50 999990 MOBI LI ZATI ON LS LUMP SUM 580, 000. 00* 580, 000. 00

TOTAL 5, 892, 796. 00
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08-483744

08- SBD- 40- R

01/09/ 03
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1500.
438900.
10000.
135000.
30000.
24850.
8080.
3550.
11370.
143633.
12000.
153000.
9900.
139376.
125208.
47400.
12150.
80580.
3500.
3144200.
183750.
14000.
8000.
2560.
14240.
13040.
24300.
6600.
400800.
200353.
6600.
62604.
75096.
135.
25500.
34800.
92000.
19800.
6305.

SUMMARY

600.

600.
217.
125.

1, 765.
19.
57.

28.
45.
52.
2, 250.
1, 500.

OF

REMA/

23100.
197975.
7942.
24000.
17750.
7777.
1775.
7580.
61557.
3200.
160650.
16500.
26133.
15651.
42660.
48600.
74260.
4200.
3428600.
218750.
11000.
3000.
1552.
8633.
7905.
18630.
9405.
589510.
1655009.
9405.
31302.
175224,
135.
17850.
27000.
69000.
19800.
5820.
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Bl D245
PAGE 7
01/14/03



| TEM

40
41
42
43
44
45
46
47
48
49

50
TOT

08-483744

08- SBD- 40- R
01/ 09/ 03
SECOND
Bl D AMOUNT
1.50 4095. 00
3. 00 4110. 00
30. 00 12300. 00
75. 00 9750. 00
1.00 1890. 00
2.00 13340. 00
2.00 520. 00
2.00 2360. 00
425. 00 13175. 00
200. 00 6400. 00

379, 552. 00* 379552. 00
6,172, 172. 00

SUMMARY OF REMA

THI RD

Bl D AMOUNT
1.50 4095
3. 00 4110
50. 00 20500
50. 00 6500
2.00 3780
2.00 13340
4.00 1040.
2.00 2360.
300. 00 9300
100. 00 3200
550, 000. 00* 550000

6, 182, 565. 50
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